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AgendaAgendaAgenda

�� PresentationPresentation
�� WelcomeWelcome

�� Overview of Project & Contract #3 Overview of Project & Contract #3 
•• Dave Pang, Construction ManagerDave Pang, Construction Manager

�� Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP) Information Information 
•• Victor Salazar, Victor Salazar, Chief, Office of Risk Management

�� Small Business Participation Goal & ProgramSmall Business Participation Goal & Program
•• Olivia Fonseca, Director, Caltrans Civil Rights ProgramOlivia Fonseca, Director, Caltrans Civil Rights Program
•• Paul Paul PendergastPendergast, Small Business Program Manager, Small Business Program Manager

�� Prime Contractor/Small Business NetworkingPrime Contractor/Small Business Networking
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Project PurposeProject PurposeProject Purpose

Improve the seismic, structural, and Improve the seismic, structural, and 

traffic safety of the roadway within the traffic safety of the roadway within the 

setting and context of the Presidio of setting and context of the Presidio of 

San Francisco and its purpose as a San Francisco and its purpose as a 

National Park National Park 
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Project SettingProject SettingProject Setting
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Project PartnershipProject Partnership

FHWA
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Presidio ParkwayPresidio Parkway

•• Replace deficient facilityReplace deficient facility
•• Wide landscaped medianWide landscaped median
•• Continuous shouldersContinuous shoulders

•• Two new tunnelsTwo new tunnels
•• New direct access to New direct access to 

PresidioPresidio
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Contracts OverviewContracts Overview
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Contract ScheduleContract ScheduleContract Schedule
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Contract 3Contract 3Contract 3

�� Scope:Scope:

� Permanent Roadway Section

� Southbound High Viaduct 

� Southern Park Presidio Interchange

� Ruckman Undercrossing
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Contract 4Contract 4Contract 4

� Electrical and Mechanical Substation

� Retaining Walls

� Traffic Switch (Full Weekend Closure)

�� Scope:Scope:

� At-Grade Detour

� Southbound Battery Tunnel

� Permanent Roadway Section



SOUTH ACCESS TO THE GOLDEN GATE BRIDGE – DOYLE DRIVE

Contract 5Contract 5Contract 5

� Electrical and Mechanical Substation

� Traffic Switch (Full Weekend Closure)

�� ScopeScope::
� Main Post Tunnels
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Contract 6Contract 6Contract 6

�� ScopeScope::
� Girard Road Undercrossing

� Low Viaduct 
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�� ScopeScope::
� Northbound High Viaduct

� Northern Park Presidio Interchange

� Northbound Roadway to Merchant Road

Contract 7Contract 7Contract 7
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Contract 8Contract 8Contract 8

�� Scope: LandscapingScope: Landscaping
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Existing and Future Doyle DriveExisting and Future Doyle DriveExisting and Future Doyle Drive
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Contract 3 Bidding ScheduleContract 3 Bidding Schedule
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See actual contract documents including addenda for contractual requirements.
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Owner Controlled Insurance 

Program (OCIP)
Owner Controlled Insurance 

Program (OCIP)
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Victor Salazar
Chief, Office of Risk Management
Caltrans, Division of Construction
1120 N Street, Mail Stop 44
Sacramento, CA  95814
(916) 651-8312

Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)
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Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)

� OCIP – Owner Controlled Insurance Program

� OCIP Definition - A single, coordinated insurance program 
providing certain insurance coverage for work performed at 
project sites covering the owner, enrolled contractors and 
subcontractors of all tiers.
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Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)

� OCIP Benefits:

� Coverage enhancements

� Small business participation enhancement

� Added safety resources

� Cost savings

� Reduced litigation
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Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)

� Coverage Enhancements

� Non cancelable

� Completed operations for statute

� Rate guarantees

� High excess limits
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Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)

Insurance Provided by the Department
� 1.  Workers Compensation Insurance shall be provided on a statutory basis . . . Employer's liability  

insurance shall be provided in amounts not less than:

� $1,000,000 for each accident for bodily injury by accident
� $1,000,000 policy limit for bodily injury by disease
� $1,000,000 for each employee for bodily injury by disease

� 2.  General liability insurance . . . 

� $2,000,000 for each occurrence
� $4,000,000 aggregate for completed operations
� $4,000,000 general annual aggregate

� 3. Umbrella or Excess Liability Insurance limits shall be not less than $200,000,000 per occurrence 
and in the aggregate . . . . 

� 4. Contractor’s Pollution Liability with a limit of $25,000,000 per occurrence and aggregate.  Coverage 
extends to hazardous materials transport and treatment / disposal facilities.
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Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)Owner Controlled Insurance Program (OCIP)

� All bidders are required to exclude from their bids 
costs of insurance already provided by the 
Department.

� After contract is warded and approved, Contractor 
and subs must apply for OCIP enrollment in order 
to get coverage.

� OCIP enrollment is mandatory, but not automatic.
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DBE Program Management DBE Program Management 

August 26, 2009
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UDBE/SBE/DVBE GoalsUDBE/SBE/DVBE GoalsUDBE/SBE/DVBE Goals
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Caltrans Office of Civil RightsCaltrans Office of Civil RightsCaltrans Office of Civil Rights

�� Olivia FonsecaOlivia Fonseca
�� Deputy Director, Deputy Director, Caltrans Office of Civil RightsCaltrans Office of Civil Rights
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UDBE/DBE/SBE/DVBE Potential OpportunitiesUDBE/DBE/SBE/DVBE Potential OpportunitiesUDBE/DBE/SBE/DVBE Potential Opportunities

�� Partial listing of potential SBE/DBE/UDBE/DVBE Partial listing of potential SBE/DBE/UDBE/DVBE 
components of Contract #3 include:components of Contract #3 include:

�� Site Preparation & Removal of Site Preparation & Removal of ExisitngExisitng StructureStructure

�� Environmental, Air, Noise, Dust, and Vibration Environmental, Air, Noise, Dust, and Vibration 
Monitoring and MitigationMonitoring and Mitigation

�� Workforce Support/AdministrationWorkforce Support/Administration

�� Supplies (Materials, Equipment, etc.)Supplies (Materials, Equipment, etc.)
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UDBE/DBE/SBE/DVBE Potential OpportunitiesUDBE/DBE/SBE/DVBE Potential OpportunitiesUDBE/DBE/SBE/DVBE Potential Opportunities

�� Potential SBE/DBE/UDBE/DVBE components of Potential SBE/DBE/UDBE/DVBE components of 
Contract #3 continued:Contract #3 continued:

�� Other Project Support: Other Project Support: 
�� Temporary SignageTemporary Signage

�� Materials HaulingMaterials Hauling

�� Equipment Maintenance & InstallationEquipment Maintenance & Installation

�� Traffic ControlTraffic Control

�� SWPPP Implementation and Safety ServicesSWPPP Implementation and Safety Services
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UDBE/DBE/SBE/DVBE Potential OpportunitiesUDBE/DBE/SBE/DVBE Potential OpportunitiesUDBE/DBE/SBE/DVBE Potential Opportunities

�� Potential SBE/DBE/UDBE/DVBE components of Potential SBE/DBE/UDBE/DVBE components of 
Contract #3 continued:Contract #3 continued:

�� Typical Construction Work Associated with Typical Construction Work Associated with 
Highway and Bridge Construction Projects: Highway and Bridge Construction Projects: 

�� LandscapingLandscaping

�� DemolitionDemolition

�� Retaining Walls, Barriers, and RailingRetaining Walls, Barriers, and Railing

�� UtilitiesUtilities

�� Concrete and Steel SignConcrete and Steel Sign

�� FalseworkFalsework and concrete Formsand concrete Forms

�� Temporary StructuresTemporary Structures
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Successful DBE/UDBE/SBE/DVBE Participation ProgramSuccessful DBE/UDBE/SBE/DVBE Participation ProgramSuccessful DBE/UDBE/SBE/DVBE Participation Program
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UDBE/DBE/SBE/DVBE Participation ProgramUDBE/DBE/SBE/DVBE Participation ProgramUDBE/DBE/SBE/DVBE Participation Program

Contact Information:Contact Information:

Web Site: Web Site: www.doyledrive.orgwww.doyledrive.org

EE--mail: mail: smallbusiness@doyledrive.orgsmallbusiness@doyledrive.org

Project Information Line: Project Information Line: 415415--263263--59535953

Small Business Program Manager: Small Business Program Manager: 
Paul Paul PendergastPendergast

Small Business Program Telephone: Small Business Program Telephone: 
415415--621621--06000600
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Doyle Drive and Small Business Web SitesDoyle Drive and Small Business Web SitesDoyle Drive and Small Business Web Sites
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Questions?Questions?
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Presidio Parkway AnimationPresidio Parkway AnimationPresidio Parkway Animation


